

ADDENDUM NO. 1

WALKER STREET, CITY PROJECT NO. ST-357 AND
ZONE 2 SLURRY SEAL IMPROVEMENTS, CITY PROJECT NO. ST-358

MAY 18, 2020

TO ALL MANDATORY PRE-BID MEETING ATTENDEES:

Clarifications/Questions from Contractors.

The following addresses questions and offers clarifications for the project referenced above received by the City from Contractors who attended the mandatory pre-bid meeting and the information below will be incorporated into the project per this Addendum.

1. **BID PROCEDURE CLARIFICATION:**

THE FOLLOWING REPLACES THE DIRECTIONS PROVIDED IN THE NOTICE INVITING BIDS FOR THE DELIVERY OF SEALED PROPOSALS;

The City will receive sealed proposals at the office of City Engineers, Community Services Building, 7821 Walker Street, La Palma, California, until 2:30 PM on Wednesday, May 20, 2020 for the furnishing of all labor, materials and equipment for Walker Street, City Project No. ST-357 and Zone 2, Slurry Seal Improvements, City Project No. ST-358.

The sealed envelopes/proposals shall be deposited into the box labeled "Public Works" at the front door of the Community Services Department. Staff will then pick up and date stamp the envelopes/proposals. After 2:30 PM, no further proposals will be accepted, staff will collect all proposals and will direct attending contractors to an area to publicly open the bids and provide the results.

Please sign below and attach this "ACKNOWLEDGMENT OF RECEIPT", Addendum No. 1 with the Bid submittal documents. **Failure to submit the signed Addendum No. 1 Acknowledgement will render the contractor's bid as non-responsive.** Thank you for your cooperation.

Sincerely,



Douglas Benash, P.E
City Engineer

ACKNOWLEDGMENT OF RECEIPT: Addendum No. 1

Company Name

Date

By _____

Signature